STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL
ENG NEERS EST

PROPCSALS | SSUED 11
NUVBER OF BI DDERS 7
Bl D RANK

10/ 24/ 00
04- 1R6904
04- SOL-12-22.6/25.5

HML

Bl D TOTAL

306, 260. 00

308, 600. 00

310, 900. 00

311, 460. 00

330, 690. 00

363, 100. 00

BI D

SUMMARY

I N SOLANO COUNTY I N AND NEAR RI O
VI STA FROM 1. 8 KM VWEST OF LI BERTY

| SLAND ROAD TO DROUI N DRI VE

RESURFACE ASPHALT CONCRETE

255, 100. 00
Bl DDER | D

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

0

AMOUNT OVER
Bl DDER | NFORVATI ON

51, 160. 00

DEPARTMENT COF TRANSPORTATI ON

Bl D245
PACE 1

10/ 25/ 00
CONTRACT CODE ' F '
4 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

30

PERCENT OVER EST 20. 05

( NAVE/ ADDRESS/ LOCATI ON)

VI NTAGE PAVI NG CO | NC

P O BOX 461
W NTERS CA 95694
TEI CHERT CONSTRUCTI ON

P O BOX 1890
DAVIS CA 95617-1890
O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710
DELTA CONSTRUCTI ON COMPANY | NC

P O BOX 277517
SACRAMENTO CA 95827
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085

WATSONVI LLE CA 95077- 5085
J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

FAX

FAX

FAX

FAX

FAX

FAX

530 795-0132
00709237
530 795-5734

530 406-4200
00000008
530 406-4299

510 526-3424
00759729
510 526- 0990

916 364-0292
00257024
916 364-7641

831 724-1011
00000089
831 768-4021

707 258-6261
00676166
707 258-1240

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



04- 1R6904

04-SQOL-12-2

10/ 24/ 00

7

395, 780. 00

7

ARCADI AN ENTERPRI SES

P O BOX 5475
SHASTA LAKE CA 96089

Bl D245
PAGE 2
10/ 25/ 00

530 275-4443 SB PREF CLAI MED

00688157
FAX 530 275-0706



04- 1R6904 Bl D245

04-SQOL-12-2 PAGE 3
10/ 24/ 00 10/ 25/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A F A CONSTRUCTI ON | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
FRESNO CA
ANRAK CORPCRATI ON GRI NDI NG
SACRAMENTO CA
CENTRAL STRI PI NG SERVI CE STRI PI NG

RANCHO CORDOVA CA



04- 1R6904
04-SQOL-12-2
10/ 24/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACGE 4
10/ 25/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
FARWEST SAFETY

LODI CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C STRI PI NG

CONSTRUCTI NG AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A F A CONSTRUCTI ON
FRESNO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

LANE SAFETY

BENI Cl A CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

STRI PI NG

TRAFFI C CONTRCL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A F A CONSTRUCTI ON | NC TRAFFI C DI VI SI ON

FRESNO CA

ANRAK CORPCRATI ON
SACRAMENTO CA

BRUCE G LLESPI E TRUCKI NG
RCSEVI LLE CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

| TEMS 2 AND 3 ( PARTIAL)
| TEM 4 ( PARTI AL)
| TEM 4 ( PARTI AL)

| TEMS 1 AND 3 (PARTIAL)



04- 1R6904
04-SQOL-12-2
10/ 24/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
10/ 25/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL STRI PI NG SERVI CE
FREMONT CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG

3489 LUYUNG DRI VE

RANCHO CORDOVA CA 95742
GOLDEN STATE TRAFFI C SERVI CES
P O BOX 531

RANCHO CORDOVA CA 95670
TAKAKO TRAFFI C CONTROL

P O BOX 800

MOUNTAI N RANCH CA 95246

Bl DDER | D NAME AND ADDRESS

STRI PI NG

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL SYSTEM ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CENTRAL STRI PI NG SERVI CE | NC
3489 LUYUNG DRI VE

RANCHO CORDOVA CA 95742

G AND L TRAFFI C SERVI CE
PALO CEDRO CA

| TEM 1

| TEMS 2 AND 3 ( PARTIAL)



04- 1R6904 Bl D245

04- SOL- 12- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 24/ 00 10/ 25/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 019947 100 MM PROFI LE THERMOPLASTI C TRAFFI C M 5, 000 2.10 10, 500. 00
STRI PE (| NVERTED)
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 200. 00* 3, 200. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
4 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 370 188. 00 257, 560. 00

TOTAL 306, 260. 00



04- 1R6904
04-SQOL-12-2
10/ 24/ 00

2.10
2,100. 00*
22, 000. 00*
200. 00

SUMMARY OF

10500. 00
2100. 00
22000. 00
274000. 00
308, 600. 00

THI RD |
BI D AMOUNT |
___________________________ |
2.10 10500. 00
3, 200. 00* 3200. 00
9, 500. 00* 9500. 00
210. 00 287700. 00
310, 900. 00

REMAI NI

FOURTH |
BI D AMOUNT |
___________________________ |
2.20 11000. 00
3, 200. 00* 3200. 00
26, 000. 00* 26000. 00
198. 00 271260. 00

311, 460. 00

Bl D245

PAGE 7
10/ 25/ 00
FI FTH
BI D AMOUNT
2.10 10500. 00
2,100. 00* 2100. 00
34, 500. 00* 34500. 00
207.00 283590. 00
330, 690. 00



04- 1R6904 Bl D245

04- SOL- 12- 2 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
10/ 24/ 00 10/ 25/ 00
_______________________________ |_______________________________
SI XTH | SEVENTH
Bl D AMOUNT | Bl D AMOUNT
_______________________________ |_______________________________
4.00 20000. 00| 2.30 11500. 00
3, 000. 00* 3000. 00| 5, 000. 00* 5000. 00
25, 000. 00* 25000. 00| 45, 000. 00* 45000. 00
230. 00 315100. 00| 244. 00 334280. 00

363, 100. 00 395, 780. 00



